WORK PROPOSAL REQUIREMENTS FOR OPERATING/EQUIPMENT

OBLIGATIONS AND COSTS
	Contractor Name:    BROOKHAVEN SCIENCE ASSOCIATES/

                                 BROOKHAVEN NATIONAL LABORATORY
	Contractor Number:


	Work Authorization No.: 

  
	Date Prepared: 03/01/2004


	Title: 
	B&R Code: 



	
	Prior
	Years

FY ____ 
	
FY _____ 
	
FY _____ 
	

	23. Staffing

    (in staff years)
	
	
	President's
	Revised
	Request
	Authorized
	FY _____
	FY____    
	Total to

Complete

	a. Scientific


b. Other Direct


c. Total Direct


24. Operating Expense

    (in thousands)

a. Total Obligations


b. Total Costs


25.1 Equipment

    (in thousands)

a. Equip Obligations


b. Equip Costs



	
	
	
	
	
	
	
	
	

	25.2 Accelerator Improvement Projects

a.   AIP Obligations…..

b.  AIP Costs…………


	
	
	
	
	
	
	
	
	

	25.3 General Plant Projects

a.   GPP Obligations…


b. GPP Costs……….

	
	
	
	
	
	
	
	
	

	26. Milestone Schedule (Tasks)
	
Proposed Schedule



	
	

	Foot Notes:




Updated 3/9/01


