

PART I

SECTION F

DELIVERIES OR PERFORMANCE

TABLE OF CONTENTS

F.1 - Period of Performance

F.2 - FAR 52.242-15 - Stop Work Order (AUG 1989) - Alternate I (APR 1984)

F.3 – Stop Work and Shutdown Authority

F.4 - Principal Place of Performance

PART I

SECTION F - DELIVERIES OR PERFORMANCE

F.1 - PERIOD OF PERFORMANCE

This contract shall be effective as specified in Block No. 3 – Effective Date, of Standard Form 30 for this contract modification, except as otherwise provided, and shall continue up to and including January 4, 2015, unless sooner terminated according to its terms or extended in accordance with the appropriate FAR and DEAR provisions.

F.2 - FAR 52.242-15 - STOP WORK ORDER (AUG 1989) - ALTERNATE I (APR 1984)

- (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop work is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either --
- (1) Cancel the stop-work order; or
 - (2) Terminate the work covered by the order as provided in the Termination clause of this contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if --

- (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and
 - (2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.
- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

F.3 - STOP WORK AND SHUTDOWN AUTHORITY

FAR 52.242-15 – Stop Work Order – Alternate I, allows only the Contracting Officer to stop work or shutdown facilities for reasons other than harm or imminent danger to the environment or health and safety of employees and the public.

Due to the immediate need to stop work due to situations where the Contractor's acts or failures to act cause substantial harm or present an imminent danger to the environment or health and safety of employees or the public, any DOE employee may exercise the stop work authority contemplated in DEAR 970.5223-1 – Integration of Environment, Safety, and Health Into Work Planning and Execution.

F.4 - PRINCIPAL PLACE OF PERFORMANCE

The principal place of contract performance is at the site of Brookhaven National Laboratory, Upton, Suffolk County, New York.