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ABBREVIATIONS, CODE INFO, GENERAL NOTES
PIPE TUNNEL AND OPERATING FLOOR PLANS
ELECTRICAL MEZZANINE AND ROOF PLANS
PADS AND PENETRATIONS
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BUILDING SECTIONS

WALL SECTIONS
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ENLARGED DETAILS

TOILET / LOCKER ROOM PLANS AND DETAILS
STAIR DETAILS

STAIR DETAILS

ROOF DETAILS
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STRUCTURAL DESIGN LOADS

BLDG 600-ROOF FRAMING PLAN
BLDG 600—FLOOR FRAMING PLAN (OPERATING AND ELECTRICAL MEZZANINE)
COOLING TOWER—FRAMING PLAN

BLDG 600A PUMP HOUSE FOUNDATION PLAN

ELEVATIONS

SECTIONS AND DETAILS (STEEL)
SECTIONS AND DETAILS (STEEL)
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METAL DECK SCHEDULE

600 FLOOR PLAN (OPERATING AND ELECTRICAL MEZZANINE)

FOUNDATION PLANS

COOLING TOWER FOUNDATION PLAN

BLDG 600 ELEVATION—SECTIONS (CONCRETE)

BLDG 600 SECTIONS AND DETAILS (CONCRETE)
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SC—-101 BLDG
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M—101 EQUIPMENT LOCATION PLAN
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M—103 EQUIPMENT LOCATION PLAN
M—104 EQUIPMENT LOCATION PLAN
M—=610 MECHANICAL SCHEDULES

M—611 MECHANICAL SCHEDULES
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M—621 SEQUENCE OF OPERATION

M—622 CONTROL SYSTEM ARCHITECTURE
MP—100 PIPE TUNNEL PIPING PLAN
MP—101 OPERATING FLOOR PIPING PLAN
MP—102 OPERATING FLOOR PIPING PLAN
MP—-103 ELECTRICAL MEZZ PIPING PLAN
MP—104 BUILDING 600A PIPING PLAN
MP—105 COOLING TOWER PIPING PLAN
MP—106 PIPE TUNNEL PLUMBING PLAN
MP—-300 SECTIONS

MP—-301 SECTIONS

MP—302 SECTIONS

MP—-303 SECTIONS
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MP—500 DETAILS

MP—-501 DETAILS

MP—-502 DETAILS

MP—-601 CHILLED WATER FLOW DIAGRAM
MP—-602 CHILLED WATER FLOW DIAGRAM
MP—-603 CHILLED WATER FLOW DIAGRAM
MP—-604 CONDENSER WATER FLOW DIAGRAM
MP—605 COMPRESSED AIR FLOW DIAGRAM
MP—-606 AIR FLOW DIAGRAM

MH—-100 HVAC PLAN PIPE TUNNEL
MH—101 HVAC PLAN OPERATING FLR LEVEL
MH—-102 HVAC PLAN ELECTRICAL MEZZ
MH-103 HVAC PLAN ROOF

MH—-500 DETAILS

MH—-600 STEAM AND COND FLOW DIAGRAM
MH—-601 HVAC CONTROL DIAGRAMS
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MU-100 BUILDING 600 UNDERGROUND PLAN
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FP—-100 FIRE PROTECTION PLANS

FP-500 FIRE PROTECTION DETAILS
MD-100 PIPIE TUNNEL DEMOLITION PLAN
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MAIN PLC PANEL — DRAWING SET, SHEETS 01 TO 24

BLDG 600 OPERATING FLOOR PANEL — DRAWING SET, SHEETS 01 TO 37

BLDG 600 PIPE TUNNEL PANEL, NORTH — DRAWING SET, SHEETS 01 TO 39
BLDG 600 PIPE TUNNEL PANEL, SOUTH — DRAWING SET, SHEETS 01 TO 43
BLDG 600 MEZZANINE FLOOR PANEL — DRAWING SET, SHEETS 01

BLDG 600A PUMPHOUSE PANEL — DRAWING SET, SHEETS O1
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E-003 POWER LOAD SUMMARY
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E-102 BUILDING 600A AUX SYS PLANS
E-103 DEMO PLAN BULDING 600
E-501 FIXTURE SCHEDULE AND DETAILS
E-502 MOTOR STARTER WIRNG DETAILS
E-503 DETAILS
E-504 DETAILS
E-505 DETAILS
E-506 DETAILS
E—-601 ONE LINE DIAGRAM
E-602 ONE LINE DIAGRAM
E-603 MCC—-600A—-2 ONE LINE DIAGRAM
E-604 MCC—-600—-3 ONE LINE DIAGRAM
E-605 MCC—-600—-4 ONE LINE DIAGRAM
E-606 BUSWAY ONE LINE DIAGRAMS
E-607 DP—-2 & 3 RISERS & PNL SCHEDULES
E-608 FIRE ALARM SYSTEM RISER DIAGRAM
E-609 PAGING SYSTEM RISER DIAGRAM
E-610 SWGR & SUBSTATION FRONTAL DIAGRAMS
E-611 TELEPHONE SYSTEM RISER DIAGRAM
EL—100 LIGHTING PLAN PIPE TUNNEL
EL—=101 LIGHTING PLAN OPERATING FLOOR
EL—102 LIGHTING PLAN ELECTRICAL MEZZ
EL-103 LIGHTING PLAN ROOF
EP-100 POWER PLAN PIPE TUNNEL
EP-101 POWER PLAN OPERATING FLOOR
EP-102 POWER PLAN ELECTRICAL MEZZ
EP-103 POWER PLAN ROOF
EP—301 ELECTRICAL SECTIONS
EP—-302 ELECTRICAL SECTIONS
EP-400 ENLARGED PWR PLAN PIPE TUNNEL
EP—401 ENLARGED PWR PLAN OPERATING FLOOR
EP—402 ENLARGED PWR PLAN ELECTRICAL MEZZ
ES—101 ELECTRICAL SITE PLAN
ES—-401 ENLARGED PLAN COOLING TOWER SITE
ES—-402 ENLARGED PLAN SITE SUBSTATIONS
ES—403 ENLARGED PLAN SITE GROUNDING
EY—100 AUX SYS PLAN PIPE TUNNEL
EY—101 AUX SYS PLAN OPERATING FLOOR
EY—102 AUX SYS PLAN ELECTRICAL MEZZ
EY—103 AUX SYS PLAN ROOF
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