



NOTE:
INSTALL 4" DEEP TRAP TO ALL FLOOR DRAINS EXCEPT D-1, D-2 & D-5.

WATER HEATER SCHEDULE

PLUMBING SPECIALTIES SCHEDULE

FUME HOOD/BIO SAFETY CABINET SCHEDULE

NOTE:

1. SEE FUMEHOOD SCHEDULE DRAWING QL-011 FOR QUANTITY OF HOODS PER EACH ROOM.

VACUUM EQUIPMENT SCHEDULE

COMPRESSED AIR TANK EQUIPMENT SCHEDULE

PUMP SCHEDULE

PLUMBING FIXTURE SCHEDULE

NOTE:

1. COORDINATE EXACT LOCATION AND INSTALLATION DIMENSIONS FOR ALL FIXTURES WITH OWNER

LABORATORY FIXTURE & EQUIPMENT SCHEDULE

PROCESS COOLING WATER SCHEDULE

BROOKHAVEN NATIONAL LABORATORY

UNDER CONTRACT WITH
UNITED STATES DEPARTMENT OF ENERGY
PLANT ENGINEERING DIVISION
UPTON, NEW YORK 11973

JOB TITLE INTERDISCIPLINARY SCIENCE BUILDING		DWG. TITLE PLUMBING SCHEDULES	
ILKOPPLN.HEM --	DATE 10/23/09	ACCT. NO. --	SHEET OF -- --
SCALE NONE	DWYN BY SFD	REVD BY KEY	JOB NO. 079872
ESHPQ RISK LEVEL	APPD. BY --	BLDG. NO.	DWG. NO.
FILENAME: PP-601		PP-601	