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Facilities & Operations 

Modernization Project Office 
Building 134C 
P.O. Box 5000 

Upton, NY 11973-5000 
 

Date:______May 18, 2010_ 

 

 

ADDENDUM NO. 3 

to 

SPECIFICATIONS AND DRAWINGS 

to 

Interdisciplinary Science Building - Phase I          

Bldg 734   

 

 

GENERAL:  This Addendum is to amend Drawings and Specifications dated 

April 9, 2010 issued with the Bid Documents. 

 

Material, work, and workmanship, except where specified otherwise in this 

Addendum, shall conform to all requirements of Contract Documents and 

become a part thereof. 

 

ESH&Q 
Risk Level   A3-minor     Activity No. 74905/65148 

Addendum  3       Project  No. 11733 
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SKETCHES:   

SKE-001-ADD-003 
1. Added type FX to fixture schedule in response to RFI#26 –Item #8. 
2 .Clarified the scope of the type F fixture provided by and installed by 

contractor.   

 
DRAWINGS:  
Drawing E-404 
1. Identified locations of IRGB’s and IRTS’s in response to RFI#26 – Item #6. 
Drawing E-405 
1. Identified locations of IRGB’s and IRTS’s in response to RFI#26 – Item #6. 
Drawing E-406.1 
1. Identified locations of IRGB’s and IRTS’s in response to RFI#26 – Item #6. 
Drawing TS-101 
1. Provided additional drawing to clarify installation of site telecommunications 
fiber optic cable in response to RFI#26 – Item # 2. 

 

SPECIFICATIONS:  The following specifications are hereby modified: 

 
cSpecification 
Sections 

 

 TOC – AD2 
 

 
 

CLARIFICATIONS:  

1. Drawing 1/A-420 dated 4/9/2010 shows toilet accessory TA-7A in the Toilet 

Rooms. Item TA-7A should read TA-7C. 

2. Refrigerators shown in Pantry 104 & Pantry/ Recycle 281 are to be owner 

furnished & owner installed. 

3. The (2) “45 Gallon Flammable Cabinets” shown in corridor C-30 on drawing 
QL-102B.1 are to be Contractor furnished & Contractor installed. The 
specification of these cabinets have been added to spec section 12 35 53 
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Laboratory casework and other furnishings, part 2.1.A.2 (please also refer 
to narrative for addendum #2). 

 
 
4. Reference Drawing QL-101C, Enlarged area pump rooms 196 & 197- MBE 

cylinder racks to be type E-4. 

5. MBE Lab 167:  Electronic racks are owner furnished, owner installed. 

6. Drawing QL-101C is not stand alone.  Refer to Architectural drawings for 
acoustical chamber information and RF shield information.  Refer to QL 
drawings for laboratory table types, casework, and sink. Equipment Items 
shown dashed are Owner Furnished and Owner Installed. 

 

7. All mechanical trade piping will be identified utilizing colored marker field, 
lettering & arrows as per Sect. 20 05 53 pg.4 item 3.3 and that entire length 
of piping is not required to be painted. 

 
8. The perforated perimeter foundation drain is proposed for all of the 

basement walls.  There will be no modifications to this work for Alternate 
#1. 

 
9. Per the Finish Schedules, typical noted corridors call for finishes SR-1 and 

SR-2. Refer to drawing A-430 and A430B.1 for floor patterns and the I-400 
series for floor finish distributions. 

 
10. Door 139B and 141 are automatic sliding doors.  Clean room door are on 

clean room door schedule. Refer to sheet QL-210 and spec section 08 42 
30. 

 

11. BNL will supply GSA documentation to the successful contractor to allow 
purchasing of furniture and lab casework using GSA pricing. 

 
12. The air barrier specified in section 07 27 16 is to be used at all locations 

where an air barrier is indicated on drawings (i.e.  Behind masonry, Indiana 
Limestone, Preformed Metal Wall Panels, Alum Composite Panels, 
Insulated Metal Wall Panels, etc.). 

 

13. Refer to specification section 08 81 02 for exterior window types ‘E1’, ‘E2’, 

‘E3’, ‘E4’. 
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14. Interior window types ‘1’, ‘2’, ‘3’ & ‘4’ are HM Frames. Note Type 3 is a fire 

rated window. 

 
15. Spray fireproofing is not required for any structural steel in the building. 

 
16. Horizontal Life Line System intended to be a permanently mounted system. 

Optional will be Hy-safe, Soll by Sperian, Guardian, and Probel.  

17. Similar alternate vendors are not interchangeable with the bases of design 

vendors.  

18. Wood doors are solid wood door w/ stain finishes. Please refer to Door 
Schedule. Stain color to match veneer panel. 

 
19. If Alternate Area B is not constructed the wood panel wall should step in as 

shown with gyp. Walls. 
 
20. For list of the abbreviations noted in the room finish drawings and 

schedule, see category and item in the finish key on sheet I-601. 
 
21. Drawing A-442 - ULV/MBE chamber I.B. details, which depicts embedded 

conduit/sleeve routing w/ dimensions.  Refer to Arch sheets for the 
embedded locations and information. 

22. Quantities of signage required for the project is as follows. 
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23. Drawing E003 Fixture Schedule.  Item F should be CFCI, not owner 

furnished material.  All under cabinet lighting for the office furniture shall be 

part of the furniture Alternate. See revised sketch included in Addendum 

#3. 

24. Plan PP-1-1B.1 detail 1 notes "Alternate 2", this should read Alternate 1. 

Plan PP-1-1B detail 2 notes "Alternate 3", this should read Alternate 2. 

25. S303 & S304 foundation drainage system shows a panel mounted on a 

foundation wall. A-312 shows gravel in front of the drainage panel.  Provide 

drainage board as indicated and gravel at the bottom only. 

26. A-313 indicates 4” gravel under floor slab and S-303,S-304,&S-305 shows 

slab on grade. Note the gravel subbase could be eliminated. 

27. Refer to drawing CD-100 general note #4.  

28. Clearing and grubbing / site clearing has been completed by others. 

SIGN TYPE QUANITITY 

TYPE A 36 
TYPE B 42 
TYPE C 2 
TYPE D 2 
TYPE E 9 
TYPE F 9 
TYPE G 2 
TYPE H 9 
TYPE I 7 
TYPE J 4 
TYPE K 108 
TYPE L 2 
TYPE M 1 
TYPE O 14 
TYPE P 7 
TYPE Q 6 
TYPE R 20 
TYPE S 6 
TYPE T 20 
TOTAL      306 
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29. Field office trailers can be located along the southeast 

corner of the site to avoid conflicts with sedimentation 
basin. 

 
30. Construction fence shall be a 6 foot high temporary 

chain link fence around the perimeter of the site.  Details 
to be provided in the next addendum. The existing 
construction fence will be removed prior to the Building 
Construction contract. 

31. Driving or Vibrating sheeting or soldier piles is not 
permitted.  Sheeting can be pushed and however this 
method  may cause cracks, leaks or damage when 
working in close proximity to MH-73.   

32. The dimensions for the basins for the Sanitary & Storm 
Pump Lift Stations are as scaled on drawing PP-100F. 
The diameter of the basins are 48” as scaled on drawing 
PP-100F. 

 
33. Plan PP-401A3 in the MBE Lab PCWS & R and CDA 

piping is running below the first floor and is stubbed up 
for future equipment. Final connection will be by owner. 

34. Drawing CD-100, General note #4 indicates that there is 
transite pipe required to be removed.   Refer to the area 
where there is demolition of the hydrant and tree to be 
removed for transplanting along Rochester St.  The 
transite pipe associated with the hydrant to be removed 
will be abandoned and the water line will be capped.     

 
 
35. Drawing PP-401 there is piping shown in Pump Room 

106 on lower left corner of plan.  Pipes were erroneously 
copied and should have been deleted. They can be 
ignored. 

36. All enclosed space in the penthouse is to receive 
Concrete Sealer. 

 
 37. The term Solar (Sun)/Shades (Screen) has been used 

interchangeable. The Sun Shade should be provided to 
the south side of the windows. Please refer to floor 
plans and elevations and details. 
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38. Reference Drawing M-602 Air terminal Unit Sched. Mar. 
VVR-E-228 Rm. Served 251, ?? . The question marks 
was for the missing room number when the bid package 
was issued.  See Dwg’s M-102A & M-202A, the air 
terminal in question serves two rooms, one is room 251, 
the other room is 252.  The room #252 was added to the 
schedule in addendum#2. 

 
39. Reference Drawing PP-502 Detail 5-xx. LNW should 

read LN2 – Liquid Nitrogen. Same for detail 7. 
 

40. Reference Drawing PP-601 Vacuum Equip Schedule. 
The vacuum pump should be 460V/3 Phase. 

 
41. Use drawing PE-001 for the symbols and abbreviations 

used for the Specialty Gases. 
42. Refer to the riser diagram on Drawing FX-640 for the 

overall arrangement of the fire water services, bypass, 
backflow preventers and alarm valving.  The reference 
to Dwg P101AF is for the two 8” Fire services coming 
into the building Mechanical Room. 

43. Reference Drawing FX-501 Detail 2. Assume an 8” 
header diameter for alarm check valves unless hydraulic 
calculations allow a smaller header size. 

44. Reference Specification Section 260943-1.3A. System 
and system components shall be furnished by 255000 
and installed by Div 26. 

45. Drawing EL-100 & EL-101A: Drawings show individual 
remote drivers for each type “C” and “C1” fixtures. One 
driver can be used for each room instead of for each 
fixture. 

 
46. Drawing E-505, QL-501---Overhead Service Carriers. 

Outlets are prewired to location above the ceiling by the 
manufacturer. Light fixtures are by the manufacturer. 
Occupancy sensor and associated connection to lights 
is by the electrical contractor. 
 
 

47. Overhead Service Carriers are pre-piped/wired for 
mechanical work.  
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48. E-501 detail 2 shows 36” stone/gravel sub-base for equipment. Electrical 
drawings are diagrammatic in nature. Refer to drawings C-700, S-101A and 
S-301 for construction details. 

 
49. Supply silencers scheduled in DWG. M-601 are to be installed inside 

AHU’s and are to be provided by AHU manufacturer.  Return and exhaust 
silencers are duct mounted, which are to be provided by 
mechanical/ductwork contractor.  No silencers are required/scheduled for 
VAV air terminals. 
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